CONTRACT DATA REQUIREMENTS LIST Form Approved

CMB No. 0704-0188

Public reporting burden for this collection of mformalmn is mnmaled 1o average 110 hours per response, including the time for reviewing i i hing existing data sources, gathering
and maintaining the data needed, and pleting and reviewing the collection of information. Send comments regarding this burden csnmma or any other aspect of this collection of
information, including suggestions for reducing this burden to Departmem of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Higlnway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT
RETURN your form to cither of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract. PR No. listed in Block E.

A. Contract Line Item No. B. Exhibit C. Category
A033
D.  System/Item. E. Contract/PR NO. F. Contractor
Buffalo MPCV
1. Data Item No. 2. Title of Data Item: 3. Subtitle:
A001 Transportability Report
4. Authority (Data Acquisition Document No.) 5. Contract Reference 6. Requiring Office
DI-PACK-80880B(T) C22 SFAE-CSS-FP-A
7. DD 250 9.  Dist S_tatement 10. Frequency 12. Date of First Submission 14, Distribution
Req Required ASREQ | See Block 16
LT
8. APP Code 11. As of Date 13. D_atg of Subsequent . a. Addressee b. Copies
A Submission Drakt Final
See Block 16 AMSTA- e | Repro
16 REMARKS CSS-FP-E 1 1
Tailoring: Delete paragraph 3.(8)(c) in its entirety. TAR-D/CM ; :
The initial report shall be submitted 270 days after contract
award.
The government shall provide comments within 45 days of
receipt of report.
The contractor shall submit a revised report, if necessary,
within 30 days of receipt of government comments.
The contractor shall provide a corrected report, if
configuration changes as a result of PPT, 90 days after
completion of testing.
Repro: Electronic copy.
James.d.stephens@us.army.mil
Brian.wilson20@us.army.mil
15. TOTAL 1 1 1
G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD Form 1423-1, JUN 90 Previous editions are obsolete Page 1 __of _1 DPages




CONTRACT DATA REQUIREMENTS

LIST

Form Approved
CMB No. 0704-0188

and and reviewing the collectic

No. listed in Block E.

Public repomng burden far this collection of information is estimuted to average 110 hours per resy

g the time for r

i y searching existing datu sources, gathering and maintaining the data ne
of information. Send comments regarding this burden estimate or nn 1y other aspect of this cnllemon of information, including suggestions for reducing this burden to Departm
Defense, Washington quthuarlers Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Management and Bi
Paperwork Reduction Project (0704-6188), Washington, DC 20503, Pleuse DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contraa

A. Contract Line Item No. B. Exhibit C. Category

Other
D.  System/Item. E. Contract/PR NO. F. Contractor
Buffalo MPCV
1. Data Item No. 2. Title of Data Item: 3. Subtitle:
A002 Camouflage Pattern

4. Authority (Data Acquisition Document No.)
ATPD 2373 (MPCV Purchase Description)

5. Contract Reference

C26

6. Requiring Office
SFAE-CSS-FP-E

7. DD 250 Req 9. Dist Statement Required

10. Frequency

ASREQ

12. Date of First Submission

See Block 16

14, Distribution

8. APP Code 11. As of Date 13. Dgtg of Subsequent a. Addressee b. Copies
Submission Draft Final
See Block 16 AMSTA- Reg Rep:
16. REMARKS CSS-FP-E 1 1
When specified, the vehicle shall be finished in a Government approved TARDIOM 1 ,
camouflage pattern (see 6.4). It is the OEMs responsibility to provide the - ]
necessary data to obtain approval of the camouflage pattern. The PCO DCMA ]
will notify the OEM when the vehicle needs to be painted with the
approved camouflage pattern.
A copy of the approval certificate shall be provided to the Government
when certification is achieved. Certification is required by June 2008.
Email to:
James.d.stephens(@us.army.mil
Brian.wilson20@us.army.mil
Victor.Vaughn@us.army.mil
15, TOTAL 3 3
G. PREPARED BY H. DATE 1. APPROVED BY J.DATE
Brian Wilson 02 Mar 07

DD Form 1423-1, JUN 90
Pages

Previous editions are obsolete

Page _1 _of _1



CONTRACT DATA REQUIREMENTS Form Approved
LIST CMB No. 0704-0188

Public reporlmg burzlen Jor this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the duta needed, and

g and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense,
Washmgtan Heazlquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Management and Budget, Puperwork Reduction
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to cither of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract. PR No. listed in Block E.

A. Contract B. Exhibit C. Category
Ling Item No.

E.  System/Item. E. Contract/PR NO. F. Contractor

Buffalo Mine Protected Clearance Vehicle

1. Data Item No. 3. Title of Data ltem: 3. Subtitle:
A003 Handle and Storage of Government Furnished Equipment (GFE)

4. Authonty (Data Acquisition Document No.) 5. Contract Reference 6. Requiring Office
ATPD 2373 (MPCV Purchase Description) C.27 AMSRD-TAR-D/CM

7. DD 10.  Dist Statement Required 10. 12. Date of First Submission 14. Distribution

250 Req Xg‘;{% Q 30 days after contract award

8. APP 11. Asof 13. Date of Subsequent Submission a. Addressee b. Copies

Code Date Monthly (first Monday of each month) Draft Final

Reg Repro

16. REMARKS PAECSPE | |

TAR-D/CM 1 1

The Contractor shall provide a means to accept and store Government Furnished [ poya : :

Equipment (GFE). The GFE storage area shall be locked, exclusive to MPCV

GFE and shall be accessible to the Government upon request. The Government

will provide to the Contractor a list of probable GFE that will be shipped.

The Contractor will maintain a tracking list of GFE equipment in the storage

area and will provide it to the Government monthly or upon Government

request. The tracking list format will be agreed upon with the Government (list

needs to include System that part goes to, part number, quantity, part cost, etc).

The Government will ensure that all GFE equipment that is sent has the proper

packing list provided.

Please see ATPD 2373 MPCV Purchase Description 3.11.6.11.1 Government

Furnished Equipment Storage and Assembly for further details.

15. TOTAL 3 3

G. PREPARED BY H. DATE . APPROVED J. DATE
Brian Wilson 02MARO07 | BY

‘DD Form 1423-1, JUN 90 Previous editions are obsolete Page | of 1 _Pages



CONTRACT DATA REQUIREMENTS LIST Form Approved

CMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

datu needed, and completing and reviewing the coll. of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office
of Manugement and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to cither of these addresses. Send completed form to the G Issuing
Contracting Officer for the Contract. PR No. listed in Block E.
A. Contract Line Item No. B. Exhibit C. Category
F.  System/Item. E. Contract/PR NO. F. Contractor
Buffalo MPCV
1. Data Item No. 4. Title of Data Item: 3. Subtitle:
A004 Logistics Management Information (LMI) Data Products Training Simulator Data
4. Authority (Data Acquisition Document No.) 5. Contract Reference 6. Requiring Office
DI-ALSS-81529 C4.3 AMSTA-LC-CJB
7. DD 250 11.  Dist Statement Required 10. Frequency 12. Date of First Submission 14. Distribution
Req A AS REQ See Block 16
8. APP Code 11. Asof Date 13. Date of Subsequent Submission a. Addressee b. Copies
A See Block 16 Draft Final
AMSTA- Reg Repro
16. REMARKS 1 1
THE CONTRACTOR SHALL PROVIDE THE GOVERNMENT WITH DATA AND DOCUMENTATION, LC-CIB
WITHIN FIFTEEN (15) DAYS OF RECEIVING A REQUEST. THE GOVERNMENT WILL PROVIDE DCMA 1 1
COMMENTS WITHIN 15 DAYS.
THE GOVERNMENT MAY REQUEST DOCUMENTATION THROUGHOUT THE LIFE OF THIS
CONTRACT. MOST REQUESTS WILL FOLLOW SHORTLY AFTER THE AP PROVAL OF AN ECP, VECP,
OR DCN.
CONTRACTOR CAN ONLY INVOICE UPON FINAL GOVERNMENT ACCEPTANCE.
GOVERNMENT RECEIPT OF DOCUMENTATION DOES NOT CONSTITUTE ACCEPTANCE. AMSTA-LC-
CJB WILL PROVIDE NOTICE OF ACCEPTANCE FOR DOCUMENTATION THROUGH THE PCO TO
CONTRACTOR WITHIN THE ESTABLISHED TIME FRAME AND GUIDELINES CALLED OUT IN THE
SCOPE OF WORK AND APPLICABLE CDRLS.
DD 250 DUE WITH LAST SUBMISSION ONLY.
EMAIL TO:
AMSTA-LC-CJB: Dennis Ward, Dennis.J. Ward @US.ARMY .MIL
SFAE-CS-FP; James Stephens, James.D.Stephens@US.ARMY . MIL
15. TOTAL 1 1 1
G. PREPARED BY H. DATE I. APPROVED BY 1. DATE

James Stephens 02 Mar 07

DD Form 1423-1, JUN 90 Previous editions are obsolete Page 1 of _1_ Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
CMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and muaintaining the
data needed, and completing and reviewing the collection of i mfnnnamn Send comments rzganlmg this burden estimate or any other aspect of this collection of information, including suggestions for reducing this

burden to of Defense,

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office

Services,  for i
of Management and Budget, Paperwark Reduction Project (0704-0188), Washington, DC 20503, Plcau DO NOT RETURN your form to cither of these adidresses. Send completed form to the Governnent Issuing

Contracting OQfficer for the Coniract. PR No, listed in Block E.

A. Contract Line Item No. B. Exhibit C. Category

G.  System/Ttem. E. Contract/PR NO.

F. Contractor

Buffalo MPCV

1. Data Item No. 5. Title of Data Item: 3. Subtitle:

A005 Logistics Management Information (LMI) Data Products Report, Record of
Meeting/Minutes

4. Authority (Data Acquisition Document No.) 5. Contract Reference

6. Requiring Office

DI-ALSS-81505 C.6.6 AMSTA-LC-CJB
7. DD 250 12, Dist Statement Required 10. Frequency 12. Date of First Submission 14. Distribution
Req ASREQ | See Block 16
LT
8. APP Code 11. Asof Date 13. Date of Sut Sut a Add b. Copies
A See Block 16 Draft Final
AMSTA- Reg Repro
16. REMARKS LC-CJB 1 1
THE CONTRACTOR SHALL COMPILE A COMPLETE ACCOUNT OF ALL MEETINGS AND REVIEWS. a
THESE MINUTES SHALL BE PROVIDED TO THE SYSTEM ACQUISITION MANAGER (SAM) FOR DCMA | 1
ACCEPTANCE WITHIN 2 DAYS AFTER THE CONFERENCE BEING COMPLETED. THE SAM WILL
RESPOND WITH CHANGES, CORRECTIONS, AND APPROVAL FOR RELEASE WITHIN 2 DAYS OF SFAE-CS-FP
RECEIPT. THE CONTRACTOR SHALL DISTRIBUTE THE SAM APPROVED MINUTES NOT LATER
THAN 10 DAYS AFTER EACH MEETING.
THE MINUTES SHALL BE SUBMITTED VIA E-MAIL TO ALL ATTENDEES. PCO ! !
E-MAIL ADDRESSES ARE TO BE COLLECTED BY THE CONTRACTOR AT THE START OF EACH
MEETING AND REVIEW. THE SAM, THE MAINTENANCE MANAGER, AND THE INTEGRATED
LOGISTICS (ILS) MANAGER SHALL BE INCLUDED ON ALL MEETING MINUTES, REGARDLESS OF
ATTENDANCE.
EMAIL TO:
SFAE-CS-FP: James Stephens, James.D.Stephens@US ARMY .MIL
AMSTA-LC-CJB: Dennis Ward, Dennis.J.Ward@US.ARMY.MIL
15. TOTAL 1 1 1
G. PREPARED BY H. DATE I APPROVED BY J. DATE
James Stephens 02 Mar 07

DD Form 1423-1, JUN 90 Previous editions are obsolete Page 1 of _1 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
CMB No.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing duta sources, gathering and mairtaining the
data needed, and completing and mmvmg the collection of information. Send comments rcgardmg this burden estiniate or any other aspect of this collection of information, including suggestions for reducing this

burden fo of Defense, Services,

and Reports, 1215 Jefferson Davis Highway, Snite 1204, Arlington, VA 222202-2302, and to the Office

for
of Management and Budges, Paperwark Reduction Project (0704-0188), Washington, DC 20503, Please DO NOT RETURN your form fo cither of these addresses. Send completed farms to the Government Issuing

Contracting Officer for the Contract. PR No. listed in Block E

A. Contract Line Item No. B. Exhibit A C. Category

D.  Syster/Ttem. E. Contract/PR NQ. F. Contractor
Buffalo Mine Protected Clearance Vehicle (MPCV)

1. Data Item No. 6. Title of Data Item: 3. Subtitle:
AQ06 Project Planning Chart

4. Authority (Data Acquisition Document No.)

5. Contract Reference

6. Requiring Office

DID-MGMT-80507A Co68 AMSTA-LC-CIL
7. DD 250 Req 13.  Dist Statement Required 10. Frequency 12. Date of First Submission - X

LT Monthly See Block 16 14, DISTRIBUTION
8. APP Code 11. As of Date 13. Date of Subsequent Submission b. COPIES

See Block 16 See Block 16 a. ADDRESSEE Fral
Draft Reg | Repro
16. REMARKS AMSTA-LC-CJIL 1
Blocks 12 & 13: The contractor shall submit in their own format. SFAE-CSS- 1
b ;o '} N
First due 30 DAC, SFAE.CSS-FP-B )
The contractor shall submit the report within 10 days after the end of each month of performance. DCMA 1
Email Addressess:
AMSTA-LC-CJL = buffaj@tacom.army.mil
SFAE-CSS-F-E: stephen)@tacom.army.mil
SFAE-CSS-FP-B: frazent@tacom.army.mil
15. TOTAL 3

G. PREPARED BY H. DATE
Celina Parisi 01/12/07

1. APPROVED BY

J. DATE




CONTRACT DATA REQUIREMENTS LIST

Form Approved
CMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per resporse, including the time for reviewing instractions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the callcawn af mjanndmu Send comments regunlmg this burden estimate or any other aspedt of this collection of information, including suggestions for reducing this
burden to Di of Defense, ¥ i Services, for ions and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503, Plfasc DO NOT RETURN your form to cither of these addresses. Send completed form o the Government Issuing
Contracting Officer for the Contract. PR No. listed in Block E.

A. Contract Line Item No, B. Exhibit C. Category

H. System/Item. E. Contract/PR NO. F. Contractor
Buffalo MPCV

1. Data Item No. 7 Title of Data Item: 3. Subtitle:
A007 Configuration Status Accounting Information ECP

4. Authority (Data Acquisition Document No.) 5. Contract Reference

6. Requiring Office

DI-CMAN-81253A C1722 AMSTA-TAR-E/ME
7. DD 250 14.  Dist Statement Required 10. Frequency 12. Date of First Submission 14. Distribution
Req AS REQ 120 DACA
LT
8. APP Code 11, Asof Date 13. Date of Subsequent Sut a. Add b. Copies
A See Block 16 Draft Final
AMSTA- Reg | Repro
16. REMARKS TAR-E/ 1
FIRST DRAFT REPORT REQUIRED 30 DAYS AFTER COMPLETION OF FIRST FULL RATE PRODUCTION -E/CM
SYSTEM AND SUBSEQUENT REPORTS REQUIRED ON A MONTHLY BASIS SUBMITTED BY THE 15™OF LC-CIB 1
EACH FOLLOWING MONTH FOR THE ENTIRE CONTRACT. THE GOVERNMENT WILL REVIEW THE
DRAFT DOCUMENT AND PROVIDE COMMENTS WITHIN 15 DAYS. CONTRACTOR REVISIONS AREDUE | SFAE-CSS- 1 2
WITHIN 15 DAYS OF RECEIPT OF COMMENTS. GOVERNMENT WILL REVIEW AND APPROVE THE
FINAL DOCUMENT WITHIN 5 DAYS.
REPORTS SHALL BE PREPARED IN CONTRACTOR’S FORMAT AND SUBMITTED ELECTRONICALLY
EMAIL:
James.d.stephens@us.army.mil
Brian.wilson20(@us.army.mil
CONTRACTOR CAN ONLY INVOICE UPON FINAL GOVERNMENT ACCEPTANCE.
GOVERNMENT RECEIPT OF DOCUMENTATION DOES NOT CONSTITUTE ACCEPTANCE. AMSTA-LC-
CJB WILL PROVIDE NOTICE OF ACCEPTANCE FOR DOCUMENTATION THROUGH THE PCO TO
CONTRACTOR WITHIN THE ESTABLISHED TIME FRAME AND GUIDELINES CALLED OUT IN THE
SCOPE OF WORK AND APPLICABLE CDRLS.
DD 250 DUE WITH LAST SUBMISSION ONLY.
15. TOTAL 1 1 1
G. PREPARED BY H. DATE 1. AFPROVED BY J.DATE
Brian Wilson 02 MAR
07

DD Form 1423-1, JUN 90 Previous editions are obsolete Page 1__ of _1__Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of i to average 440 hours per resp i ing the time for reviewing instructions, ing existing
data sources, gathering and maintaining the data needed and p and g the ion of i i Send this burden estimate or
any other aspect of lhlS of i for reducmg this burden, to D of Defense, i Headquarters Services,
for Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,

Paperwork Reducllon Pro;ect (0704 0188) Washmgton DC 20503, Please DO NOT RETURN your form to either of these addresses. Send completed form to the
Government Issuing C Officer for the C R No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

TDP ™ OTHER

D. SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR

Buffalo PoR

1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE

A008 Request for Deviation (RFD)

4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-CMAN-80840C C 7 2 5

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12.DATE OF FIRST SUBMISSION 114, DISTRIBUTION

LT ASREQ ASREQ b. COPIES

13, DATE OF GUBSEQUENT i
8. APP CODE 11. AS OF DATE P a. ADDRESSEE Draft Final
A ASREQ Reg | Repro
16. REMARKS ' PCO 1 1

Contractor format acceptable. RFD content shall be IAW the Data Delivery Description (DDD) - RFD

available from the TACOM PROCNET Engineering Changes page at:

http://coniracting. tacom. army. mil/fengr/engrehange . htm

Prepare and classify RFDs IAW the DDD-RFD to temporarily deviate from or waive requirements before,
during or after manufacture. An RFD is a temporary departure from requirements and shall not constitute a

change to the Functional, Allocated, or Product Configuration Documentation (FCD, ACD, PCD).

A blank RFD form template is available for use from the above site.

Errors or probiems associated with accessing information on this website should be e-mailed to:
lacqcenweb@tacom.army. mil

BLK 14: Submit RFDs to the PCO for staffing through the Government's established Configuration Control
Board (CCB).

Unless otherwise notified, the target for the Government’s technical decision on RFDs will be based on the
RFD classification as follows:

Minor: 15 calendar days
Major: 30 calendar days




CONTRACT DATA REQUIREMENTS LIST

Form Approved
CMB No, 0704-0188

Public reporting burden for this collection of information is estimated fo average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comunents reganlmg this burden estimate or any other aspect of this collection of information, including suggestions for reducing this

burden to Dey of Deferse, Washi 4 Services, i

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office

for "
aof Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503, Plea\'c DO NOT RETURN your form 1o cither of these addresses. Send completed form to the Government Issning

Contracting Officer for the Contract, PR No. listed in Block E.

A. Contract Line Item No. B. Exhibit C. Category

I System/Ttem. E. Contract/PR NO.

F. Contractor

Buffalo MPCV

1. Data Item No. 8. Title of Data Item: 3. Subtitle:

A009 Engineering Change Proposal Class I ECP

4. Authority (Data Acquisition Document No.) 5. Contract Reference 6. Requiring Office

DI-CMAN-80639C C726.1 AMSTA-TAR-E/CM

7. DD 250 15.  Dist Statement Required 10. Frequency 12. Date of First Submission 14. Distribution

Req AS REQ See Block 16

LT

8. APP Code 11. Asof Date 13. Date of Subseq t a. Add b. Copies

A See Block 16 Draft Final
AMSTA- . Reg Repro

16. REMARKS LC-CIB 2 !

Contractor format acceptable. ECP content shall be IAW the Data Delivery Description (DDD) - ECP/VECP -

_ available from the TACOM PROCNET Engineering Changes page at: TR-E/CM 1 1
http://contracting.tacom.army. mil/engr/engrehange. htm SFAE-CSS- 1 1
Submit ECPs for changes meeting Class | criteria defined by the DDD-ECP/VECP. PCO 1 1
Blank ECP form templates are available for use from the above site.

Errors or problems associated with accessing information on this website should be e-mailed to:
acgcenweb@tacom.army.mit
BLK 12: For changes in configuration baseline after First Article Test (FAT) approval meeting.
BLK 14: Submit ECPs to the PCO for staffing through the Government's established Configuration Control
Board (CCB).
Unless otherwise notified, the target for the Government's technical decision on Class | ECPs will be based
on the ECP priority as follows:
Emergency: 48 hours
Urgent: 30 calendar days
Routine: 90 calendar days
The Contractor shall incorporate approved changes and deliver final new or revised data within 30 calendar
days of ECP approval.
EMAIL:
James.d.stephens@us.army.mil
Brian.wilson20@us.army.mil
Joseph.Herman@us.army.mil
15. TOTAL 1 1 1
G. PREPARED BY H. DATE 1. APPROVED BY J.DATE
Joseph Herman 22 Mar 07

DD Form 1423-1, JUN 90 Previous editions are obsolete

Page |

of

1

Pages



CONTRACT DATA REQUIREMENTS LIST

Form Approved

CMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per resy including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data nee,
and reviewing the collection of information. Send comments regarding this burden estimate or any other uspect of this collection of information, including suggestions for reducing this burden to Department of D
Headgquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Management and Budget, Paperwork Reduction |
Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract. PR Na. listed in Block E.

A. Contract Line Item No. B. Exhibit C. Category
Other
E.  System/Item. E. Contract/PR NO. F. Contractor
Buffalo MPCV
1. Data Item No. 28.  Title of Data Item; 3, Subtitle:
A010 Developmental Drawings & Assoc Lists
4. Authority (Data Acquisition Document No.) 5. Contract Reference 6. Requiring Office
DI-SESS-81002D C17.2.6.2.1 SFAE-CSS-FP-A
7. DD 250 Reg 34. Dist Statement Required 10. Frequency 12, Date of First Submission 14. Distribution
LT A ASREQ ASREQ
8. APP Code 11. As of Date 13. Date of Subsequent Submission a. Addressee b. Copies
A N/ A ASREQ Draft
AMSTA- K
16. REM/.\RKS ' CSS-FP-E 1
Submit new drawings for review as part of the ECP submittal. TAR-D/CM :
The typical Government drawing review period is 30 days. The PCO !
Contractor will have 30 days, after the receipt of comments,
to incorporate the changes and return the final drawings to
the Government. NOTE: The review/revision process may take
more than one iteration.
Draft drawings will be submitted in .PDF format, via e-mail.
Final drawings will be submitted in native CAD format (as an
e-mail attachment). All submissions shall be IAW the TDP
Option Selection Worksheet (Attachment 011).
Drawing submissions shall be made to the following:
James.d.stephens(@us.army.mil
Brian.wilson20@us.army.mil
Victor.Vaughn@us.army.mil
15. TOTAL 10

G. PREPARED BY H. DATE I. APPROVED BY

J. DATE




CONTRACT DATA REQUIREMENTS LIST Form Approved

CMB No. 0704-0188

Public reporting burden for this collection of information is estmmtal to average 110 hours per response, including the fime for r 1g hing existing data sources, gathering
and maintaining the data needed, and pleting and reviewing the of mform.'mon Seml comments regarding this burden esnmate or any other aspect of this callection of
information, including suggestions for reducing this burden to L‘ of Defense, W Services, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Management and Budget, Papenvurk Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT
RETURN your form to cither of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract. PR No. listed in Block E.

A. Contract Line Item No. B. Exhibit C. Category
D.  System/Item. E. Contract/PR NO. F. Contractor
Buffalo MPCV
1. Data Item No. 2. Title of Data Item: 3. Subtitle:
A011 Logistics Management Information (LMI) Summaries Maintenance Analysis
4. Authority (Data Acquisition Document No.) 5. Contract Reference 6. Requiring Office
DI-ALSS-81530 C9.15 AMSTA-LC-CJB
7. DD 250 9. Dist Statement 10. Frequency 12. Date of First Submission 14. Distribution
Req Required ASREQ | See Block 16
LT
8. APP Code 11. Asof Date 13. Date of Subsequent Submission a. b. Copies
A See Block 16 Addressee i
Draft Final

AMSTA- Reg | Repro
16. REMARKS LC-CIB 1 ]
As clarified and tailored by Attachment 1 (Maintenance DCMA : !
Analysis).
The contractor shall deliver the initial draft LMI Summary 30
Days After Contract (DAC) start. The Government will review
draft IAW requirements specified in the SOW and provide
comments NLT 15 days after receipt. The contractor shall
submit corrected initial summary 5 days after receipt of
Government comments.
The contractor shall maintain the summary for the life of the
contract.
The contractor shall submit final summary 90 days prior to
completion of contract. The Government will review final
summary IAW requirements specified in the SOW and provide
comments NLT 30 days after receipt. The contractor shall
submit corrected final summary 30 days after receipt of final
Government comments.
Delivery shall be electronic in Microsoft Excel electronic
format.
Repro = electronic

15. TOTAL 1 1 1
G. PREPARED BY H. DATE I. APPROVED BY J.DATE
Warren Boyne 22 Mar

07

DD Form 1423-1, JUN 90 Previous editions are obsolete



CONTRACT DATA REQUIREMENTS LIST

Form Approved

CMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and ipleting and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT
RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract. PR No. listed in Block E.

A. Contract Line Item No. B. Exhibit C. Category
D.  System/Item. E. Contract/PR NO. F. Contractor
Buffalo MPCV
1. Data Item No. 3. Title of Data Item: 3. Subtitle: Provisioning
A012 Logistics Management Information (LMI) Data Product(s) Parts List (PPL)
4. Authority (Data Acquisition Document No.) 5. Contract Reference 6. Requiring Office
DI-ALSS-81529 C.9.2.1 AMSTA-LC-CJB
7. DD 250 10.  Dist Statement 10. Frequency 12. Date of First Submission 14. Distribution
Req Required ASREQ | See Block 16
LT
8. APP Code 11. Asof Date 13. Date of Subsequent Submission a, b. Copies
A See Block 16 Addressee
Draft Final
AMSTA- Reg | Repro
16. REMARKS
LC-CJB 2 1

The PPL will be developed in accordance with AMC-P-700-25,
MIL-PRF-49506; and as guided by MIL-HDK-502. The PPL shall
be incorporated into the RPSTL and included in the electronic ETM
in searchable Portable Document Format (PDF).

Each Provisioning Parts List (PPL) submittal must be accompanied
with supporting ENGINEERING DATA FOR PROVISIONING
(EDFP) that matches the PPL submitted. Missing EDFP data in any
submittal will render the PPL incomplete and non-acceptable. Such
submittals will remain in a non-acceptable status until approved and
complete EDFP supporting documentation is provided.

The government will provide comments at every pfovisioning
conference. After each provisioning conference the contractor shall
submit the corrected, loadable LSA-036 report within fifteen (15)
days.

The Contractor shall correct rejects within 30 days and resubmit them
electronically in American Standard Code for Information
Interchange (ASCII) text with accompanying 80/80 listing.

Each final LMI Data Product/PPL submittal must be compatible with
the Government’s database; the Commodity Command Standard
System (CCSS) Provisioning On-Line System: IAW Automated Data
Systems Manual (ADSM) 18-LEA-JBE-ZZZ-UM-06.

Repro = electronic

DCMA




CONTRACT DATA REQUIREMENTS LIST Form Approved

CMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, guthering
and maintaining the data needed, and ing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT

RETURN your form to either of these addresses. Send completed form to the G Issuing Contracting Officer for the Contract. PR No. listed in Block E.
A. Contract Line Item No. B. Exhibit C. Category
D.  System/Item. E. Contract/PR NO, F. Contractor
Buffalo
1. Data Item No. 4. Title of Data Item: 3. Subtitle: Engineering
A013 Logistics Management Information (L.MI) Data Product(s) Data for Provisioning
| (EDFP)
4. Authority (Data Acquisition Document No.) 5. Contract Reference 6. Requiring Office
DI-ALSS-81529 C924 AMSTA-LC-CJB
7. DD 250 11. Dist S_tatemcnt 10. Frequency 12. Date of First Submission 14, Distribution
Req Required ASREQ | See Block 16
LT
8. APP Code 11. Asof Date 13. Date of Subsequent Submission a. b. Copies
A See Block 16 Addressee
Draft Final

AMSTA- Reg | Repro
16. REMARKS LC-CJB I 1
The Contractor shall have available for Government review and | pepa | |
comment all EDFP for each item on the Provisioning Parts List
(PPL) (hardcopy is desired) for review. EDFP is not required
for items the Contractor can show as having a valid National
Stock Number assigned.
The Contractor shall submit one (1) copy of each approved
illustration in Adobe Acrobat (.PDF) format, web based file or
FTP site, or other format that is agreed to by the Government.
This submittal will be on a Compact Disk-Read Only Memory,
or web based file or FTP site and will be submitted
concurrently with the approved PPL delivery.
Repro = electronic

15. TOTAL 1 1
G. PREPARED BY H. DATE 1. APPROVED BY J.DATE
Warren Boyne 29 Mar

07

DD Form 1423-1, JUN 90 Previous editions are obsolete

Page ]



CONTRACT DATA REQUIREMENTS LIST

Form Approved
CMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, seurching existing data sources, gathering
and maintaining the data needed, and pleting and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burden to Department of Defense, Washington Heudquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT
RETURN your forin to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract. PR No. listed in Block E.

A. Contract Line Item No. B. Exhibit C. Category
D.-  System/Item. E. Contract/PR NO. F. Contractor
Buffalo MPCV
1. Data Item No. 5. Title of Data Item: 6. Subtitle:
A014 Logistics Management Information (LMI) Data Product(s) Screening Results
4. Authority (Data Acquisition Document No.) ) . ) : N ,.,‘A ' 5 Contract Reference ) 6. Requiring Office
DI-ALSS-81529 Do ceas AMSTA-LC-CIB
7. DD 250' - | 12, Dist Statement 10. F'req_ue.ncy : 12. Date-of First-Submission 4. Distribution
| Rea o Reaied 1 ASREQ- | See Block 16 -
8. APP Code 11. Asof Dat;e 13. Date of Subsequent Submission a. b. Copies
A ' : See Block 16 Addressee _
Draft Final

AMSTA- Reg | Repro
16. REMARKS- LC-CJB 1 1
The Contractor shall have available for Government review and | poya : |
comment all Draft Hardcopy Screening Results for each item on
the Provisioning Parts List (PPL) for review. Screening results
are required for items, which have valid National Stock Number
assigned.
The Contractor shall submit one (1) copy of each approved
screening result in Adobe Acrobat (.PDF) format, other format,
or web based file or FTP site that is agreed to by the
Government. This submittal will be on a Compact Disk-Read
Only Memory or web based file or FTP site and will be
submitted concurrently with the approved PPL.
Repro = electronic

15. TOTAL 1 1
G. PREPARED BY H. DATE 1. APPROVED BY J.DATE

22 Mar

Warren Boyne 07

DD Form 1423-1, JUN 90 Previous editions are cbsolete Page 1 of _1 Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

CMB No. 0704-0188

Public reporting burden for this collection of info ion is esti)  to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and pleting and reviewing the collection of mformmwn Seml comments regarding this burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burden to D of of Defense, Washing lq Services, Directorate for Information Operations and Reports, 1215 Jefferson

Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Management and Budget, Papmmrll Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT
RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract. PR No. listed in Block E.

A. Contract Line Item No. B. Exhibit C. Category

E.  System/Item. E. Contract/PR NO. F. Contractor

Buffalo MPCV

1. Data Item No. 7. Title of Data Item: 3. Subtitle:
A015 Logistics Management Information (LMI) Data Products STTE

4. Authority (Data Acquisition Document No.) 5. Contract Reference 6. Requiring Office
DI-ALSS-80686 C.9.3.1 AMSTA-LC-CIJB

7. DD 250 13.  Dist Statement 10. Frequency 12. Date of First Submission 14, Distribution

Req Required
LT AS REQ | See Block 16

8. APP Code 11, As of Date 13, Date of Subsequent Submission a. b. Copies
A See Block 16 Addressee ,

Draft Final

AMSTA- Reg | Repro

16. REMARKS ) 1 1
INITIAL DRAFT LIST IS DUE AT THE MPP REVIEW/PROVISIONING CONFERENCE. THE LC-CIB

GOVERNMENT SHALL REVIEW THE DRAFT STTE LIST IAW REQUIREMENTS SPECIFIED IN

THE SOW AND PROVIDE COMMENTS NLT 30 DAYS AFTER RECEIPT.
THE CONTRACTOR SHALL CORRECT STTE LiST AND PROVIDE FINAL CORRECTED COPY

TO THE GOVERNMENT NLT 45 DAYS AFTER RECIEPT. THE GOVERNMENT WILL PROVIDE
COMMENTS WITHIN 30 DAYS OF RECEIPT.

THE DELIVERABLE MUST HAVE SEPARATED TMDE AND SPECIAL TOOLS LISTS
INITIAL AND SUBSEQUENT STTE LIST SUBMISSIONS SHALL BE ACCOMPANIED BY A

LETTER OF TRANSMITTAL. ONLY THE FINAL STTE LIST SUBMISSION SHALL BE
ACCOMPANIED BY A DD FORM-250 (DD-250).

tailoring:
Delete last sentence of 10.1.

delete 10.2, 10.2.1, and 10.2.2
delete pages 2-3

CONTRACTOR CAN ONLY INVOICE UPON FINAL GOVERNMENT ACCEPTANCE.

GOVERNMENT RECEIPT OF DOCUMENTATION DOES NOT CONSTITUTE ACCEPTANCE.

AMSTA-LC-CJB WILL PROVIDE NOTICE OF ACCEPTANCE FOR DOCUMENTATION
THROUGH THE PCO TO CONTRACTOR WITHIN THE ESTABLISHED TIME FRAME AND

GUIDELINES CALLED OUT IN THE SCOPE OF WORK AND APPLICABLE CDRLS.

ELECTRONIC DISTRIBUTION FOR THIS CDRL SHALL BE MADE TO THE FOLLOWING:

BRUCE LOEFFLER@US.ARMY.MIL AND KELLYE@TACOM.ARMY.MIL

THE ELECTRONIC SUBMISSIONS SHALL BE ON CD-ROM READABLE BY COMPUTERS

RUNNING MICROSOFT WINDOWS OR AS ARRANGED IN WRITING WITH THE PCO.
HARD COPY AND ELECTRONIC SUBMITTALS UNDER THIS CDRL SHALL BE FORWARDED

15. TOTAL | 1 ] 1

G. PREPARED BY H. DATE | L APPROVEDBY J.DATE
Dennis Ward 22 Mar

07

DD Form 1423-1, JUN 90 Previous editions are obsolete Page 1 of _1 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
CMB No.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering

and maintaining the data needed, and ipleting and reviewing the collecti

of information. Send comments regarding this burden estimute or any other aspect of this collection of

information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Management and Budget, Puperwork Reduction Project (0704-0188), Washington, DC 20503, Please DO NOT
RETURN your form to cither of these addresses. Send completed form to the Government Issuing Contracting Qfficer for the Contract. PR No. listed in Block E.

A. Contract Line Item No. B. Exhibit A C. Category

D.  System/Item. E. Contract/PR NO.
Buffalo Mine Protected Clearance Vehicle (MPCV)

F. Contractor

1. Data Item 8. Title of Data Item:
No.AO16 Operator, Field and Sustainment Technical Manual and RPSTL

3. Subtitle:

TM 9-2320-XXX-10
T™M 9-2320-XXX-24
TM 9-2320-XXX-24P

4. Authority (Data Acquisition Document No.) 5. Contract Reference
MIL-STD-40051-2 MIL-STD-2361C C.10

6. Requiring Office
AMSTA-LC-CIL

7. DD 250 14.  Dist Statement Required | 10. Frequency 12. Date of First Submission

Req AS REQ
DD

14. DISTRIBUTION

8. APP Code 1. Asof Date 13. Date of Subsequent Submission
SEE BLOCK 16

b. COPIES

a. -
ADDRESSEE Final

Draft Reg | Repro

16. REMARKS
TM 9-2320-XXX-10, TM 9-2320-XXX-24 and TM 9-2320-XXX-24P

* Validated Draft Equipment Publication (DEP). Deliver six paper copies of validated
Operator, Field and Sustainment, and RPSTL Technical Manuals for the Buffalo 240
Days After Contract (DAC). The Government will review and provide comments
within 30 days after receipt of DEP.

** Final Draft Equipment Publication (FDEP). Deliver two paper copies of Operator,
Field and Sustainment, and RPSTL Technical Manuals for the Buffalo 30 days after
completion of government verification of DEP.

** Final Reproducible Copy (FRC). Deliver three paper copies of Operator, Field and
Sustainment, and RPSTL Technical Manuals for the Buffalo 30 days after Government
review and acceptance of FDEP. The Contractor shall deliver one CD with each
complete TM in electronic copy (PDF), and one CD containing the source files (text
and art) used to create each manual. The Contractor shall also deliver one electronic
copy of assembly/running sheets for each TM.

Contractor shall overpack one Operator’s manual with each Buffalo delivered and a
specified number of Technical Manuals (Maintenance and RPSTL). (The Government
will print the manuals.)

See Attachment 001 and 002 for clarification.

* AMSTA-LC- | 6

** AMSTA-LC- 3 1

DCMA 1

15. TOTAL 6 3 1

G. PREPARED BY H. DATE I. APPROVED BY
Randy Derewonko 03/20/07

J. DATE




CONTRACT DATA REQUIREMENTS LIST Form Approved
CMB No.
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing ii ions, hing existing data sources, gathering

H,

and maintaining the data needed, and completing and reviewing the of information. Send comments regarding this burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Munagement and Budge!, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT
RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract. PR No. listed in Block E.

A. Contract Line Item No. B. Exhibit A C. Category
E.  System/Item. E. Contract/PR NO. F. Contractor
Buffalo Mine Protected Clearance Vehicle (MPCV)
1. Data Item No. 9. Title of Data Item: 3. Subtitle:
A017 Validation Plan and Records
4. Authority (Data Acquisition Document No.) 5. Contract Reference 6. Requiring Office
MIL-STD-40051-2 MIL-STD-2361C C.104.2 AMSTA-LC-CIL
7. DD 250 15, Dist Statement Required | 10. Frequency 12. Date of First Submission
Req ASREQ See Block 16 14, DISTRIBUTION
DD
8. APP Code 11. As of Date 13. Date of Subsequent Submission b. COPIES
See Block 16 See Block 16 a. _
ADDRESSEE Final
Draft
Reg | Repro

16. REMARKS AMSTALC- i
Blocks 12 & 13: The contractor shall submit in their own format electronically. SFAE-CSS- !
Deliver Validation Plan 30 days prior to start of Validation.
The contractor shall submit completed Validation records on a monthly basis.
Email Addresses:
AMSTA-LC-CJL: randy.derewonko@us.army.mil
SFAE-CSS-F-E: james.d.stephens@us.army.mil

15. TOTAL 2
G. PREPARED BY H. DATE I. APPROVED BY J. DATE

Randy Derewonko 03/20/07




CONTR_ACT DATA REQUIREMENTS LIST Form Approved

CMB No. 0704-0188

Public reporting burden for this collection of information is esmnaretl to average 110 hours per response, including the time for revi i hing existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this bur(len amma(e or any other aspect of this collection of
information, including suggestions for reducing tlxis burden to Depurlment of Defense, Washington Headguarters Services, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT

RETURN your form to cither of these addresses. Send completed form to the G Issuing C ing Officer for the Contract. PR No. listed in Block E.
A. Contract Line Item No. B. Exhibit C. Category
M.  System/Item. E. Contract/PR NO. F. Contractor
Buffalo
1. Data Item No. 17.  Title of Data Item: 3. Subtitle:
AO018 Packaging Maintenance Analysis
4, Authority (Data Acquisition Document No.) 5. Contract Reference 6. Requiring Office
MIL-STD-3003 C.11.1 AMSTA-LC-LEAP
7. DD 250 23.  Dist Statement 10. Frequency 12. Date of First Submission 14. Distribution
Req : Required AS REQ | See Block 16
LT
8. APP Code 11. Asof Date 13. Date of Subsequent Submission a. b. Copies
A See Block 16 Addressee :
Draft Final

AMSTA- Reg | Repro
16. REMARKS . _ ‘ : :
A cover letter or notice of submission for each
data deliverable shall be sent to the Systems ! !
Acguisition Manager (SAM), [Office Symbol} and to
the Contract Specialist (buyer), [0ffice Symbol].
Contractor shall develop an EPDS for each Buffalo
variant IAW MIL-STD-3003.
Draft will be submitted 30 days prior to
validation. Final submittal
Government to review and provide comments within 20
days of receipt. Contractor to respond within 20
days after receipt of Government comments.
EPDS must be submitted electronically in a format
that is readable and editable by the Government
(currently MS Word - Office 2003). Repro copy =
Electronic delivery CD ROM or email:
nancy.erwin@us.army.mil (preferred)

15. TOTAL | 1 1 1
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE

22 Nov
05

DD Form 1423-1, JUN 90 Previous editions are obsolete

Page ]



CONTRACT DATA REQUIREMENTS LIST

Form Approved
CMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering

and muaintaining the data needed, and

ing and reviewing the

of information. Send comments regarding this burden estimate or any other aspect of this collection of

information, including suggestions for reducing this burden to Department of Defense, Washington Heuadquarters Services, Directorate for Information Operations and Reparts, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Management and Budget, Paperwark Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT
RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract. PR No. listed in Block E.

A. Contract Line Item No.

B. Exhibit

C. Category

N.  System/Item.

E. Contract/PR NO.

F. Contractor

Buffalo
1. Data Item No. 18.  Title of Data Item: 3. Subtitle:
A019 Logistics Management Information (LMI) Data Products Packaging Data

Elements (coded data)

4. Authority (Data Acquisition Document No.)

5. Contract Reference

6. Requiring Office

DI-ALSS-81529 C.11.32 AMSTA-LC-LEAP
7. DD 250 24,  Dist Smtement 10. Frequency 12. Date of First Submission 14, Distribution
Req Required ASREQ | See Block 16
LT
8. APP Code 11. As of Date 13. Datg of Subsequent a. Addressee b. Copies
A Submission Draft Tl
See Block 16 AMSTA- %er T Romro
16. REMARKS
A cover letter or notice of submission for each SFAE-CSFP ! !
data deliverable shall be sent to the Systems PCO ! !
Acquisition Manager (SAM), [Office Symbol} and
to the Contract Specialist (buyer), [Office
Symbol] .
Coded Data: First submittal due 30 days after
provisioning and subsequesnt submittals due by
25 of each month when data is complete (no data,
no submittal).
The following data element positions as defined
in Attachment PKG2 will be left blank:
17, 27-28, 38, 114, 158,209, 215-336.
Government to review and provide comments within
20 days of receipt. Contractor to respond
within 20 days after receipt of Government
comments.
15. TOTAL 2 2
G. PREPARED BY H. DATE 1. APPROVED BY J.DATE
James Stephens 22 Mar 07

DD Form 1423-1, JUN 90

Previous editions are obsolete

Page 1 _of _1 Pages




CONTRACT DATA REQUIREMENTS LIST ' Form Approved

CMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing i ctions, hing existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regurding this burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Management and Budget, Puperwork Reduction Project (0704-0188), Washington, DC 20503, Please DO NOT
RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract. PR No. listed in Block E.

A. Contract Line Item No. B. Exhibit C. Category

O.  System/Item. E. Contract/PR NO. F. Contractor

Buffalo MPCV

1. Data Item No. 19.  Title of Data Item: 3. Subtitle:
A020 Special Packaging Instructions (SPT)

4. Authority (Data Acquisition Document No.) 5. Contract Reference 6. Requiring Office
DI-PACK-80121B C.11.33 AMSTA-LC-

7. DD 250 25.  Dist Statement 10. Frequency 12. Date of First Submission 14. Distribution

Req Required A Block 1
T S REQ | See Block 16

8. APP Code 11. Asof Date 13. Date of Subsequent a. Addressee b. Copies

A ) Submission Draft Final

See Block 16 AMSTA- Reg | Repro

16. REMARKS SFAE-CS-FP 1 1

A cover letter or notice of submission for each

data deliverable shall be sent to the Systems PCO ! !
Acquisition Manager (SAM), [Office Symbol} and

to the Contract Specialist (buyer), [Office

Symboll] .

Special Packaging Instructions: First submittal

due 30 days after provisioning and subsequent

submittals due by 25" of each month when data is

complete (no data, no submittal). Government to

review and provide comments within 20 days of
receipt. Contractor to respond within 20 days

after receipt of Government comments.

Special Packaging Instructions must be submitted
electronically in a format that is readable and

editable by the Government (currently MS Word -

Office 2003) Repro copy = Electronic delivery CD

ROM or email: nancy.erwin@us.army.mil
(preferred)

15. TOTAL 2 2

G. PREPARED BY H. DATE 1. APPROVED BY T DATE
James Stephens 22 Mar 07

DD Form 1423-1, JUN 90 Previous editions are obsolete Page 1 of _1_Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

CMB No. 0704-0188

Public reporting burden for this collection of information is estimated to averuge 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and pleting and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson

Davis Higlhway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Muanagement und Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT

RETURN your form to cither of these addresses. Send completed form to the G Issuing Contracting Officer for the Contract. PR No. listed in Block E.
A. Contract Line Item No. B. Exhibit C. Category
P, System/Item. E. Contract/PR NO. F. Contractor
Buffalo MPCV
1. Data Item No. 20.  Title of Data Item: 3. Subtitle:
A021 Materiel Safety Data Sheets (MSDS)
4, Authority (Data Acquisition Document No.) 5. Contract Reference 6. Requiring Office
OSHA 1910.1200(G) C.l14 AMSTA-LC-LEAP
7. DD 250 26. Dist Swtement 10. Frequency 12. Date of First Submission 14, Distribution
Req Required AS REQ | See Block 16
LT
8. APP Code 11. As of Date 13. Date of Subsequent Submission a. b. Copies
A See Block 16 Addressee _
Draft Final
AMSTA- Reg | Repro
16. REMARKS LC-CJB 1 I
Contractor shall provide a MSDS for each
: : DCMA 1 1
hazardous material item procured under
this contract 30 days after each
scheduled Logistics Review. Negative
correspondence is acceptable.
15. TOTAL 1 1 1
G. PREPARED BY H. DATE 1. APPROVED BY J.DATE
22 Nov
05

DD Form 1423-1, JUN 90 Previous editions are obsolete Page 1 of _1_ Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
CMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and pleting and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Management and Budget, Puaperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT
RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract. PR Ne. listed in Block E.

A. Contract Line Item No. B. Exhibit C. Category

Q.  System/Item. E. Contract/PR NO.

Buffalo MPCV

F. Contractor

1. Data Item No. 21.  Title of Data Item:
A022 Long Life Reusable Container (LLRC)

3. Subtitle:

4. Authority (Data Acquisition Document No.) 5. Contract Reference
AR 700-15 C.11.5

6. Requiring Office
AMSTA-LC-LEAP

7. DD 250 27.  Dist Statement 10. Frequency 12. Date of First Submission

Req Required AS RE S
LT S REQ ee Block 16

14.

Distribution

8. APP Code 11. As of Date 13. Date of Subsequent Submission
A See Block 16

a.
Addressee

AMSTA-

b. Copies

Draft Final

Reg | Repro

16. REMARKS

Contractor shall determine if new or existing LLRC
designs are suitable for reparable items.
Contractor shall assess form, fit and function of
existing containers and compare costs of
modifications or alternate new designs. Contractor
shall consult with Government (AMSTA-LC-LEAP) 90
days after each Logistic Review. If acceptable,
Contractor to submit proposal within 45 days to
either (1) develop new LLRC design or (2) modify
existing design. Contractor’s proposal shall
include the cost to develop a TDP. Government will
evaluate each proposal within 20 days upon receipt.
If approved, Contractor shall provide new or
modified LLRC with associated TDP 120 days after
receipt of formal Government direction.

1 1

1 1

15. TOTAL

1 1 1

G. PREPARED BY H. DATE 1. APPROVED BY

1. DATE

DD Form 1423-1, JUN 90 Previous editions are obsolete Page 1 of _1 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
CMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collecti
burden to De of Defense, Washi Headq

of information. Send comments regarding this burden estimate or any other uspect of this collection of information, including suggestions for reducing this
Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 222202-2302, und to the Office

of Management and Budget, Paperwork Reduction Pm]ecl (0704-0188), Washington, DC 20503, Please DO NOT RETURN your form to cither of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract. PR No. listed in Block E.

A. Contract Line Item No. B. Exhibit

C. Category

K.  System/Item.

Buffalo MPCV

E. Contract/PR NO.

F. Contractor

1. Data Item No. 10.  Title of Data Item:

A023 Inspection and Test Plan

3. Subtitle:

First Production Vehicle
Inspection Plan

4. Authority (Data Acquisition Document No.)

5. Contract Reference

6. Requiring Office

DI-QCIC-81110 C.12.322 AMSTA-TAR-D/21
7. DD 250 17.  Dist Statement Required 10. Frequency 12. Date of First Submission 14. Distribution
Req AS RE See Block 16
LT REQUIRED Q

8. APP Code 11. Asof Date 13. Date. of Subsequent a. Addressee b. Copies
Submission Drakt Final
See Block 16 AMSTA- ez | Ropro
16. REMARKS AMSRD-TAR-D | | !
Submit, electronically, an FPVI plan (FIR, PD, and technical SFAECSSFPC 11 1
data) 30 days prior to conduct of FPVI. Allow 15 days for LoCP 2 2
government review. Submit final FPVI plan 10 days after
Government's comments for PCO approval:
bill.hurt@us.army.mil; victor.vaughn@us.army.mil;
james.d.stephens@us.army.mil
15. TOTAL 4 4
G. PREPARED BY H. DATE I. APPROVED BY J.DATE
Bill Hurt 22 Mar 07

DD Form 1423-1, JUN 90 Previous editions are obsolete




CONTRACT DATA REQUIREMENTS LIST Form Approved

CMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden to Depurtment of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Higlway, Suite 1204, Arlington, VA 222202-2302, and to the Office
of Management and Budget, Puperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Ge Issuing
Contracting Officer for the Contract. PR No. listed in Block E.
A. Contract Line Item No. B. Exhibit C. Category
I System/Item. E. Contract/PR NO. F. Contractor
Buffalo MPCV
1. Data Item No. 9. Title of Data Item: . 13 Subtitle:
A024 Test/Inspection Report First Production Vehicle
Inspection (FPVI)
4. Authority (Data Acquisition Document No.) 5. Contract Reference 6. Requiring Office
DI-NDTI-80809B C.12323 AMSTA-TAR-D/21
7. DD 250 16.  Dist Statement Required 10. Frequency 12. Date of First Submission 14. Distribution
Req AS REQ See Block 16
LT REQUIRED
8. APP Code 11. As of Date 13. D_ate_ of Subsequent a. Addressee b. Copies
Submission Drae Final
See Block 16 AMSTA- ez T Repro
16. REMARKS AMSRD-TAR-D 1 i
: * el : : LC-CIB 1 1
First submission is due 30 days after completion of FPVI.
. : si102 : : SFAE-CSS-FP-C 1 1
Government will review within 15 days after receipt. Final
submittal is due 10 days after government review.
Submit report electronically to: bill. hurt@us.army.mil;
victor.vaughn@us.army.mil; james.d.stephens@us.army.mil
15. TOTAL 3 3
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Bill Hurt 22 Mar 07

DD Form 1423-1, JUN 90 Previous editions are obsolete Page 1 of _1_Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
CMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

duta needed, and completing and r
burden to Dey of Dcfense,

ing the collection of information. Send commenis regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
Heude

Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office

of Management and Budget, Paperwork Reduction Praject (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract. PR No. listed in Block E.

A. Contract Line Item No.

B. Exhibit

C. Category

L.  System/Item.

Buffalo MPCV

E. Contract/PR NO.

F. Contractor

1. Data Item No.

A025

11.  Title of Data Item:

End Item Final Inspection Record

3. Subtitle:

Final Inspection Record (FIR)

4. Authority (Data Acquisition Document No.)

5. Contract Reference

6. Requiring Office

DI-QCIC-81068 C.12.32.4 AMSTA-TAR-D/21
7. DD 250 18.  Dist Statement Required 10. Frequency 12. Date of First 14. Distribution
Req AS RE Submission
LT REQUIRED Q See Block 16
8. APP Code 11. Asof Date 13. Qatg of Subsequent a. Addressee b. Copies
Submission Draft Final
See BlOCk 16 AMSTA- Reg Repro
16. REMARKS AMSRD-TAR-D 1 !
o . LC-CIB 1 1
Tailoring: Delete paragraph 10.2. Contractor's format may
. . SFAE-CSS-FP-CE 1 1
be used. FIR shall be submitted, electronically and
compatibly to: bill. hurt@us.army.mil;
james.d.stephens@us.army.mil;
victor.vaughn@us.army.mil.
Submit draft FIR 45 days prior to start of production. Allow
15 days for Government review. Final FIR is due 15 days
after receipt of PCO's comments.
15. TOTAL 3 3
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Bill Hurt 22 Mar 07
DD Form 1423-1, JUN 90 Previous editions are obsolete Page 1 of _1 Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

CMB No. 0704-0188

Public reporting burden for this collection of information is meazed fo average 110 hours per response, incliuding the time for reviewing i ] hing existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of mformmmn Send comments regarding this burrlen meure or any other aspect of this collection of
information, including suggestions for reducing this burden to L‘ of Defense, Washi, Head: Services, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to lhe Office of Management tmd Budget, Paperwnrk Reduction Project (0704-0188), Washington, DC 20503, Please DO NOT
RETURN your form to either of these addresses. Send completed form to the G Issuing Contracting Officer for the Contract. PR No. listed in Block E.
A. Contract Line Item No. B. Exhibit C. Category
L.  System/Item. E. Contract/PR NO. F. Contractor
Buffalo MPCV
1. Data Item No. 16.  Title of Data Item: 3. Subtitle:
A026 System Support Package Component List (SSPL) | System Support Package
4. Authority (Data Acquisition Document No.) 5. Contract Reference 6. Requiring Office
DI-ILSS-80532 C12.4.2 AMSTA-TAR-D21
7. DD 250 22, Dist Statement 10. Frequency | 12. Date of First Submission 14, Distribution
*E‘jr Required AS See Block 16
8. APP 11. Asof 13. Date of Subsequent Submission a. b. Copies
Code Date See Block 16 Addressee )
A Draft Final
AMSTA- Reg | Repro
16. REMARKS
LC-CJB 1 1
Submit draft SPL 30 days after contract award for Government review. TARD | 2 )
Submit final SSPL with government comments incorporated for acceptance,
. . . . CSS-FP- 1
15 days after receipt. Deliver SSP to test sites: YPG and APG, 30 days prior c !
to PVT.
Addressees:
james.d.stephens@us.army.mil; bill.hurt@us.army.mil;
victor.vaughn@us.army.mil; brian.wilson20@us.army.mil
15. 4 4
G. PREPARED BY H. DATE I. APPROVED BY J. DATE )
Bill Hurt 23 Jan
07

DD Form 1423-1, JUN 90 Previous editions are obsolete Page 1 __of _1 Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

CMB No. 0704-0188

Public reporting burden for this collection of informution is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden to Dep, of Defense, Washii Heady Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office
of . Management and Budget, Paperwork Rellualon Pra_/ad (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract. PR No. listed in Block E.

A. Contract Line Item No. B. Exhibit C. Category
M. System/Item. E. Contract/PR NO. F. Contractor
Buffalo MPCV
1. Data Item No. 12.  Title of Data Item: 3. Subtitle:
A027 Failure Analysis and Corrective Action Report Test Incident Reports (TIRs)
4. Authority (Data Acquisition Document No.) 5. Contract Reference 6. Requiring Office
DI-RELI-81315 C.12.5 AMSTA-TAR-D/21
7. DD 250 19.  Dist Statement Required 10. Frequency 12. Date of First Submission 14, Distribution
Red AS REQ See Block 16
LT REQUIRED
8. APP Code 11. Asof Date 13. Date of Subsequent a. Addressee b. Copies
Submission Draft Fimal
See Block 16 AMSTA- Reg Repro
16. REMARKS AMSRD-TAR-D 1 !
. LC-CJB 2 2
Response to FACARs (for PVT, FPT, and RAM) are submitted
SFAE-CSS-FP-C 1 1
to:
bill.hurt@us.army.mil
victor.vaughn@us.army.mil
james.d.stephens@us.army.mil
15. TOTAL 4 4
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Bill Hurt 22 Mar 07

DD Form 1423-1, JUN 90 Previous editions are obsolete Page 1 of _1_Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
CMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden to Dep. of Defense, Washij Head Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office
of Management and Budget, Paperwork Re:luwon Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your fornt to cither of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract. PR No. listed in Block E,

A. Contract Line Item No. B. Exhibit

C. Category

N.  System/Item.

Buffalo MPCV

E. Contract/PR NO.

F. Contractor

1. Data Item No. 13, Title of Data Item: 3. Subtitle:
A028 Quality Deficiency Reports (QDRs) Product Quality Deficiency
Reports - Field
4. Authority (Data Acquisition Document No.) 5. Contract Reference 6. Requiring Office
DI-RELI-81315(T) C.12.10.2 AMSTA-TAR-d121
7. DD 250 20, Dist Statement Required 10. Frequency 12, Date of First Submission 14. Distribution
Req ASREQ | See Block 16
LT REQUIRED
8. APP Code 11. As of Date 13. Date of Subsequent a. Addressee b. Copies
Submission Draft Final
See BlOCk 16 AMSTA- Reg Repro
16. REMARKS AMSRD-TAR-D !
. . . e LC-CHB 2
Final written response to PQDRs is due within 30 days of
. SFAE-CSS-FP-C 1
receipt of the PQDR.
Forward electronic reports to:
bill.hurt@us.army.mil
james.d.stephens@us.army.mil
victor.vaughn(@us.army.mil
15." TOTAL 4
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Bill Hurt 22 Mar 07
DD Form 1423-1, JUN 90 Previous editions are obsolete Page 1 of _1 Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

CMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office
af Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503, Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract. PR No. listed in Block E.

A. Contract Line Item No. B. Exhibit C. Category
O.  System/Item. E. Contract/PR NO. F. Contractor
Buffalo MPCV
1. Data Item No. 14, Title of Data Item: 3. Subtitle:
A029 Quality Deficiency Reports (QDRs) Product Quality Deficiency
Reports - GFM
4. Authority (Data Acquisition Document No.) 5. Contract Reference 6. Requiring Office
DI-QCIC-80736 C.12.12 AMSTA-TAR-D/21.
7. DD 250 21.  Dist Statement Required 10. Frequency 12. Date of First Submission 14. Distribution
Req AS REQ See Block 16
LT
8. APP Code REQUIRED 11. Asof Date 13. Date of Subsequent a. Addressee b. Copies
Submission Dt Final
See Block 16 AMSTA- Reg | Repo
16. REMARKS AMSRD-TAR-D 1
. . . LC-CJB 2
Prepare and submit PQDR on discrepant GFM, upon receipt.
. SFAE-CSS-FP-C 1
Forward electronic reports to:
bill. hurt@us.army.mil
victor.vaughn@us.army.mil
james.d.stephens@us.army.mil
15. TOTAL 4
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE

Bill Hurt 22 Mar 07

DD Form 1423-1, JUN 90 Previous editions are obsolete Page 1 of _1_Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

CMB No.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and pleting and reviewing the collection of inf ion. Send regarding this burden estimate or any other uspect of this collection of
information, including suggestions for reducing this burden to Department of Defense, Washington Headguarters Services, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Management and Budget, Puperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT

RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract. PR No. listed in Block E.

A. Contract Line Item No. B. Exhibit C. Category
A
F.  System/Ttem. E. Contract/PR NO. F. Contractor
Buffalo MPCV
1. Data Item No. 22, Title of Data Item: 3. Subtitle:
A030 Safety Assessment Report Safety and Health Hozrd
4. Authority (Data Acquisition Document No.) 5. Contract Reference 6. Requiring Office
DI-SAFT-80102B C.13.2 AMSTA-CS-CZ
7. DD 250 28.  Dist Statement Required | 10. Frequency 12. Date of First Submission
Req LT As required See Block 16 14. DISTRIBUTION
8. APP Code 11. As of Date 13. Date of Subsequent b. COPIES
A Submission b .
See Block 16 & ADDRESSEE Draft Final
Reg | Repro
16. REMARKS AMSTA-CS-CZ 1
The contractor shall provide updates to the Safety
Assessment Report (SAR) as required when modifications
are made to the system design and/or
operational/maintenance procedures. The SAR shall include
safety and health hazards.
Email Addresses:
margaret.wagner@us.army.mil
15. TOTAL 1

G. PREPARED BY H. DATE 1. APPROVED BY J. DATE

Margaret Wagner 22Aug06




CONTRACT DATA REQUIREMENTS LIST

Form Approved
CMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per resy including the time for revi

ing instructions, searching existing data sources,

gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,

DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the G
Block E.

Issuing Contracting Officer for the Contract. PR No. listed in

A. Contract Line Item No. B. Exhibit C. Category
A

D.  System/Item. E. Contract/PR NO.

Buffalo MPCV

F. Contractor

1. Data Item 23,  Title of Data Item:

2031 Hazardous Materials Management
Program (HMMP) Report

3. Subtitle:

HMMP

4. Authority (Data Acquisition Document No.) 5. Contract Reference
DI-MISC-81397 C.15.1

6. Requiring Office
AMSRD-TAR-E/ME

7. DD 29.  Dist Statement 10. 12. Date of First Submission

250 Req Required Frequency
bD ASRE SEE BLK 16

Q

14, Distribution

8. APP 11. Asof 13. Date of Subsequent Submission
Code Date SEE BLLK 16

a. Addressee

b. Copies

Draft

Final

Reg

Repr
0

16. REMARKS

The contractor shall supply the initial Hazardous
Materials Management Report within 180 DAC. The
Government shall have 30 days to review and provide
comments to the contractor. The contractor is required
to address and /or incorporate all Government
comments and provide a final report for approval
within 30 days after receipt of Government comments.
In the event, material/process changes occur during the
life of the contract, the contractor must provide an
update to the initial report to capture the
material/process changes.

Repro = electronic copy delivery to email:
AMSRD-TAR-E/ME: phyllis.a.pope@us.army.mil
SFAE-CSS-FP-C:

AMRSD-TAR-E-ME

SFAE-CSS-FP-E

15, TOTAL

G. PREPARED BY H 1. APPROVED BY

Phyllis Pope DATE

J.DATE




CONTRACT DATA REQUIREMENTS LIST

Form Approved
CMB No. 0704-0188

Public reporting burden for this collection of information is estx'maiezl to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering

and maintaining the data needed, and g and reviewing the
information, including suggestions for reducing this burden to D o

of Defense, Washi

of mfarmldmn Seml comments regarding this burden estimate or any other aspect of this collection of
Services, Directorate for Information Operations and Reports, 1215 Jefferson

Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT
RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract. PR No. listed in Block E.

B. Exhibit
A

A. Contract Line Item No.

C. Category

System/Item: Buffalo MPCV

E. Contract/PR NO.

F. Contractor

1. Data Item No. 24.  Title of Data Item:

A032 Warranty Performance Report

3. Subtitle:

4. Authority (Data Acquisition Document No.)

5. Contract Reference

6. Requiring Office

DI-SESS-81639(T) C.17.2 AMSRD-TAR-E
7. DD 250 30. Dist Statement 10. Frequency 12. Date of First 14. Distribution
Req Required ANNLY Submission
LT SEE BLOCK 16
8. APP Code 11. Asof Date 13. Date of Subsequent a. Addressee b. Copies
SEE BLK 16 Submission T
SEE BLOCK 16 Draft Final
Reg | Repro
16. REMARKS AMSRD-TAR-E 1
Report shall be submitted electronically. The first report is | srae-css-pr-E 1
due six months after first vehicle delivered. AMSTA LC-CJB 2
. . . DCMA 1
Repro = electronic copy delivery to email:
SFAE-CSS-FP-E
AMSRD-TAR-E
AMSTA-LC-CJB
The DID is tailored as follows: Para 2.1.2 — delete paras f,
g,j,n, and p. Para2.1.2.0 — delete “from contract award to
the end of the reporting period.” Para 2.1.3-- delete all
EXCEPT e. Para2.1.4—delete in its entirety. Para2.1.5 —
delete in its entirety. Para 2.1.6: Delete “from contract
award to the end date”. Delete para 2.2 in its entirety.
15 TOTATL 4
G. PREPARED BY H. DATE I. APPROVED BY J.DATE
29 Jun 05 29 June 2005




CONTRACT DATA REQUIREMENTS LIST

Form Approved
CMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering

and maintaining the data needed, and pleting and r
information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations und Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT
RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract. PR No. listed in Block E.

7,

ing the

of information. Send comments regarding this burden estimate or any other aspect of this collection of

A. Contract Line Item No.

B. Exhibit

C. Category

F. System/Item.

Buffalo MPCV

E. Contract/PR NO.

F. Contractor

1. Data Item No.

A033

10.  Title of Data Item:
Training Materials

3. Subtitle:
Critical Task List

4, Authority (Data Acquisition Document No.)

5. Contract Reference

6. Requiring Office

DI-ILSS-80872 C.18.1 AMSTA-LC-LFE
7. DD 250 16. Dist Statement 10. Frequency 12. Date of First Submission 14, Distribution
Req Required ASREQ | See Block 16
LT
8. APP Code 11. Asof Date 13. Date of Subsequent Submission a. b. Copies
A See Block 16 Addressee
Draft Final
AMSTA- Reg | Repro
16. REMARKS
LC-CJB 1 1
*Submit the contractor shall provide the NET manager a Critical Task
List, 30 days prior to training.
6501 E 11 Mile Road
AMSTA-LC-LFE mail stop 104
Warren, MI 48397-5000
15. TOTAL | 1 1 1
G. PREPARED BY H. DATE 1. APPROVED BY J.DATE
Jeff Bury 20 Mar
07

DD Form 1423-1, JUN 90

Previous editions are obsolete



CONTRACT DATA REQUIREMENTS LIST Form Approved

CMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and ipleting and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT

RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract. PR No. listed in Block E.

A. Contract Line Item No. B. Exhibit C. Category
G.  System/Item. E. Contract/PR NO. F. Contractor
Buffalo MPCV
1. Data Item No. 11, Title of Data Item: 3. Subtitle:
A034 Training Materials Training Support
Package
4. Authority (Data Acquisition Document No.) 5. Contract Reference 6. Requiring Office
DI-ALSS-81530 C.18.3 AMSTA-LC-LFE
7. DD 250 17.  Dist Statement 10. Frequency 12. Date of First Submission 14. Distribution
Req Required ASREQ | See Block 16
LT
8. APP Code 11. Asof Date 13. Date of Subsequent Submission a. b. Copies
A See Block 16 Addressee
Draft Final
AMSTA- Reg | Repro
16. REMARKS
LC-LFE 1 1
*Submit Training Support Package 14 days prior to IKPT.
** Submit Updated Training Support Package 14 days prior to NET.
** Submit a draft 14 days prior to Gov Test (DT
15. TOTAL 1 1
G. PREPARED BY H. DATE 1. APPROVED BY J.DATE
Jeff Bury 22 Mar
07

DD Form 1423-1, JUN 90 Previous editions are obsolete



CONTRACT DATA REQUIREMENTS LIST

Form Approved
CMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering

and maintaining the duta needed, and pleting and 1

ing the

of information. Send comments regarding this burden estimate or any other aspect of this collection of

information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Management and Budget, Puperwork Reduction Project (0704-0188), Washington, DC 20503, Please DO NOT
RETURN your form to cither of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract. PR No. listed in Block E.

A. Contract Line Item No.

B. Exhibit

C. Category

H.  System/Item.

Buffalo MPCV

E. Contract/PR NO.

F. Contractor

1. Data Iteni No.

A035

12, Title of Data Item:
Training Materials

3. Subtitle:

Training NET Support
Package Consumable
List

4. Authority (Data Acquisition Document No.)

5. Contract Reference

6. Requiring Office

DI-ILSS-80872 C.18.3.3 AMSTA-LC-LFE
7. DD 250 18. Dist Statement 10. Frequency 12. Date of First Submission 14. Distribution
Req Required AS REQ | See Block 16
LT
8. APP Code 11. Asof Date 13. Date of Subsequent Submission a. b. Copies
A See Block 16 Addressee i
Draft Final
AMSTA- Reg | Repro
16. REMARKS LO.CIB 1 :
* : . DCMA 1 1
Submit the contractor shall provide the NET manager a
consumable list 14 days prior to each class.
6501 E 11 Mile Road
AMSTA-LC-LFE mail stop 104
Warren, Ml 48397-5000
15. TOTAL | 1 1 1
G. PREPARED BY H. DATE | I. APPROVED BY J.DATE

Jeff Bury

20 Mar




CONTRACT DATA REQUIREMENTS LIST

Form Approved
CMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering

1,

and maintaining the data needed, and

g and r ing the

of information. Send comments regarding this burden estimate or any other aspect of this collection of

information, including suggestions for reducing this burden to Department of Defense, Wushington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Munagement and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT

RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract. PR No. listed in Block E.

A. Contract Line Item No.

B. Exhibit

C. Category

L System/Item.

Buffalo MPCV

E. Contract/PR NO.

F. Contractor

1. Data Item No. 13.

A036

Title of Data Item:
Training Materials

3. Subtitle:

Training Letter of
Support Requirements

4. Authority (Data Acquisition Document No.)

5. Contract Reference

6. Requiring Office

DI-ILSS-80872 C.18.3.4 AMSTA-LC-LFE
7. DD 250 19. Dist S_tatement 10. Frequency 12. Date of First Submission 14. Distribution
Req Required ASREQ | See Block 16
LT
8. APP Code 11. Asof Date 13. Date of Subsequent Submission a. b. Copies
A See Block 16 Addressee _
Draft Final

AMSTA- Reg | Repro
16. REMAR-KS LC-CTB 1 1
*Submit the contractor shall provide the NET manager a DCMA : :
letter of support requirements 14 day prior to each class.
6501 E 11 Mile Road
AMSTA-LC-LFE mail stop 104
Warren, Ml 48397-5000

15. TOTAL 1 1 1
G. PREPARED BY H. DATE I. APPROVED BY J.DATE
Jeff Bury 20 Mar

07

DD Form 1423-1, JUN 90

Previous editions are obsolete

Page 1 of _1

Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

CMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and mdintaining the data needed, and ipleting and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT
RETURN your form to either of these uddresses. Send completed form to the Government Issuing Contracting Officer for the Contract. PR No. listed in Block E.

A. Contract Line Item No. B. Exhibit C. Category
J. System/Item. E. Contract/PR NO. ‘ F. Contractor
Buffalo MPCV
1. Data Item No. 14, Title of Data Item: 3. Subtitle:
A037 Training Materials Training Certificates
4. Authority (Data Acquisition Document No.) 5. Contract Reference 6. Requiring Office
DI-ILSS-80872 C.18.3.7 AMSTA-LC-LFE
7. DD 250 20. Dist S_tatemem 10. Frequency 12. Date of First Submission 14, Distribution
Req Required ASREQ | See Block 16
LT
8. APP Code 11. Asof Date 13. Date of Subsequent Submission a, b. Copies
A See Block 16 Addressee '
Draft Final

AMSTA- Reg | Repro
16. REMARKS LC-CIB ) 1
*Submit the contractor shall provide each student a DCMA ) :
training certificate on the last day of training.
Training Location

15. TOTAL 1 1 1
G. PREPARED BY H. DATE I. APPROVED BY J.DATE
Jeff Bury 20 Mar

07

DD Form 1423-1, JUN 90 Previous editions are obsolete Page 1 of _1 Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

CMB No. 0704-0188

Public reporting burden for this collection of information is ﬂtrmme{l to average 110 hours per response, including the time for reviewing i ions, hing existing data sources, gathering
and maintaining the data needed, and ipleting and reviewing the collection of mﬁ;rmm‘mn Seml comments regarding this burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burden to Dep 2P of Defense, Washi, H. Services, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Management tmd Budget, Papenmrk Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT
RETURN your form to either of these addresses. Send completed form to the Government Issuing Cantracting Officer for the Contract. PR No. listed in Block E.

A. Contract Line Item No. B. Exhibit C. Category
K.  System/Item. E. Contract/PR NO. F. Contractor
Buffalo MPCV
1. Data Item No. 15.  Title of Data Item: 3. Subtitle:
A038 Training Materials Training After Action
Report
4. Authority (Data Acquisition Document No.) 5. Contract Reference 6. Requiring Office
DI-1LSS-80872 C.18.3.8 AMSTA-LC-LFE
7. DD 250 21. Dist Statement 10. Frequency 12. Date of First Submission 14, Distribution
Req Required ASREQ | See Block 16
LT
8. APP Code 11. As of Date 13. Date of Subsequent Submission a. b. Copies
A See Block 16 Addressee i
Draft Final
AMSTA- Reg | Repro
16, REMARKS LcCB | 1 1
*Submit the contractor shall provide the NET manager a DCMA ! !
completed course critique and attendance roster for each '
class, with in 10 days.
6501 E 11 Mile Road
AMSTA-LC-LFE mail stop 104
Warren, MI 48397-5000
15. TOTAL 1 1 1
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Jeff Bury 20 Mar
07

DD Form 1423-1, JUN 90 Previous editions are obsolete Page 1 of _1 Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

CMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the fime for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and ipleting and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Management and Budget, Puperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT
RETURN your forn to cither of these addi Send completed form o the Goverr Issuing Contracting Officer for the Contract. PR No. listed in Block E.

A. Contract Line Item No. B. Exhibit C. Category

R.  System/Item. E. Contract/PR NO. F. Contractor

Buffalo MPCV

1. Data Item No. 25.  Title of Data Ttem: 3. Subtitle:

A039 Logistics Management Information (LMI) Data Products UID Candidate List and
Data Summary

4, Authority (Data Acquisition Document No.) 5. Contract Reference 6. Requiring Office
DI-ALSS-81529 C.19.1 AMSTA-LC-CJB

7. DD 250 31, Dist Statement 10. Frequency 12. Date of First Submission 14. Distribution

Req Required A
LT S REQ | See Block 16

8. APP Code 11. As of Date 13. Date of Subsequent Submission

a. b. Copies
A See Block 16 Addressee

Draft Final

AMSTA- Reg | Repro

16. REMARKS

THE UID CANDIDATE LIST AND DATA SUMMARY SHALL BE Lcc L1 !

SUBMITTED AT THE MPP REVIEW/ PROVISIONING DCMA ! !

CONFERENCE. THE GOVERNMENT WILL PROVIDE

COMMENTS ON THE LIST WITHIN THIRTY (30) DAYS.

THE CONTRACTOR SHALL FINALIZE THE UID CANDIDATE LIST
AND UID DATA SUMMARY WITHIN THIRTY (30) DAYS OF THE

SUCCESSFUL COMPLETION OF TESTING. THE GOVERNMENT

WILL PROVIDE NOTICE WITHIN 30 DAYS OF RECEIPT. THE

FINAL UID CANDIDATE LIST AND DATA SUMMARY SHALL BE
ACCOMPANIED BY A DD 250. THE CONTRACTOR SHALL MARK

ALL ITEMS IDENTIFIED BY THE GOVERNMENT FROM THE UID

CANDIDATE LIST WITH THE APPROPRIATE UID, AS REQUIRED

IN THE SCOPE.

GOVERNMENT RECEIPT OF DOCUMENTATION DOES NOT

CONSTITUTE ACCEPTANCE. AMSTA-LC-CJB WILL PROVIDE

NOTICE OF ACCEPTANCE FOR DOCUMENTATION THROUGH

THE PCO TO CONTRACTOR WITHIN THE ESTABLISHED TIME

FRAME AND GUIDELINES CALLED OUT IN THE SCOPE OF
WORK AND APPLICABLE CDRLS.

CONTRACTOR CAN ONLY INVOICE UPON FINAL GOVERNMENT

ACCEPTANCE. EMAIL TO:

AMSTA-LC-CJB, DENNIS.J.WARD@US.ARMY.MIL

SFAE-CS-FP, JAMES.D.STEPHENS@US.ARMY.MIL

15. TOTAL | 1 1 1

G. PREPARED BY H. DATE 1. APPROVED BY J.DATE
James Stephens 23 Mar 07

DD Form 1423-1, JUN 90 Previous editions are obsolete Page 1 of _1 Pages




CONTR—ACT DATA REQUIREMENTS L I ST ' Form Approved

CMB No. 0704-0188

Public reporting burden for this collection of mformatxan is :snmared to average 110 hours per response, including the time for reviewing i) i hing existing data sources, gathering
and maintaining the data needed, and 7; g and reviewing the coll of mformnnon Send comments regarding this burden esnmate ar any other aspect of this collection of
information, including suggestions for reducing this burden to D P of Defense, Washi H Services, Directorate for Information Operations and Reports, 1215 Jefferson

Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Management and Budget, Papmvark Reduction Project (0704-0188), Washington, DC 20503, Please DO NOT
RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract. PR No. listed in Block E.

A. Contract Line Item No. B. Exhibit C. Category

S. System/Item. E. Contract/PR NO. F. Contractor
Buffalo MPCV

1. DataItem No. 26. Title of Data Item: 3. Subtitle:

A040 Bar Code Identification Report UID Data

4. Authority (Data Acquisition Document No.) 5. Contract Reference 6. Requiring Office
DI-MGMT-80177A C.195 AMSTA-LC-CJB
7. DD 250 32.  Dist Statement 10. Frequency 12. Date of First Submission 14. Distribution

Req Required A Block 1
o S REQ | See Block 16

8. APP Code 11. Asof Date 13. Date of Subsequent Submission a. b. Copies
A See Block 16 Addressee .
Draft Final
AMSTA- Reg | Repro
16. REMARKS
TAILORING OF DI-MGMT-80177A 1 1
Para 10.2 DELETE MAGNETIC TAPE MEDIA FORMAT. USE DOD ELECTRONIC COMMERCE 1 1

METHODS Para 10.2.1-10.2.15. REORDER/RENAME FIELDS FOR UID DATA ELEMENTS

10.2.1 UID OF THE ITEM DELIVERED THAT CONTAINS THE EMBEDDED
SUBASSEMBLY, COMPONENT OR PART

10.2.2 DELETE

10.2.3 UID TYPE

10.2.4 ISSUING AGENCY CODE
10.2.5 ENTERPRISE IDENTIFIER (EID)

10.2.7 NATIONAL STOCK NUMBER (NSN)

5

10.2.6 PART OR IDENTIFYING NUMBER (PIN)
7
8

10.2.8 - 10.2.15 DELETE

THE CONTRACTOR IS REQUIRED TO PROVIDE NOTICE TO THE GOVERNMENT OF ITS INTENDED
MARKING METHOD AT THE START OF WORK MEETING.

SUBMISSION: THE UID SHALL BE DELIVERED CONCURRENT WITH THE ASSOCIATED END ITEM

DELIVERY

CONTRACTOR CAN ONLY INVOICE UPON FINAL GOVERNMENT ACCEPTANCE. THE DCMA QAR
WILL CONDUCT INSPECTION AND ACCEPTANCE OF THE UID’'S COMPATIBILITY AND

OPERABILITY WITH THE MANDADATED DOD SYSTEM AS DESCRIBED IN MIL-STD-130M. THE

CONTRACTOR SHALL SUBMIT THE MATERIAL INSPECTION AND RECEIVING REPORT (INSTEAD

OF A HARDCOPY DD250) VIA THE DOD WIDE AREA WORKFLOW - RECEIPT AND ACCEPTANCE
(WAWF) SYSTEM, ACCESSIBLE AT HTTPS://WAWF.EB.MIL. THE CONTRACTOR IS

RESPONSIBLE TO SUBMIT A COMPLETE AND ERROR-FREE REPORT. THE CONTRACTOR SHALL

NOTIFY THE CONTRACTING OFFICER THE DAY OF THE WAWF SUBMITTAL.

15. TOTAL 1 1 1

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD Form 1423-1, JUN 90 Previous editions are obsolete Page 1 of _1_Pages
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EXHIBITB

P

DATA ITEM DESCRIPTION

TITLE: Warranty Performance Report

Number: DI-SESS-81639 (T°) \ Approval Date: 10 JAN 03
AMSC Number: F7490 Limitation: N/A
DTIC Applicable: No GIDEP Applicable: No

Preparing Activity: F/10
Applicable Forms: None

Use/Relatlonshlps Warranty reports provide information on items under warranty; contractor
repair, replacement, and reimbursement; and equipment failure data associated with Rellablhty
Improvement Warranties (RIWs).

Data is used to track and assess the effectiveness and implementation of the contract warranty
provisions; to apprise the government of the type, severity, and frequency of failures; to verify
warranty coverage for each item delivered; and to document warranty periods and delivery
schedules.

This data item description (DID) provides instructions for reporting data products generated by
the specific and discrete task requirements as delineated by the contract. The warranty status
portion is geared to warranty provisions where individual warranted item identification is
needed, and remedies include repair/replacement and reimbursement. The warranty data portion
is geared to warranty provisions where a Reliability Improvement Warranty (RIW) is delineated
in the contract or data on reliability/performance achievement is necessary.

It is not intended that all the requirements contained herein should be applied to every contract.
" Portions of this DID may be tailored out according to the needs of the procuring agency.

This DID supercedes DI-MNTY-81217, Warranty Performance Reports,

Requirements;

1. Format. The report shall be in contractor format and shall delineate data for each contract line
item (CLIN) covered by the warranty.

2. Content.
2.1. Warranty status information
2.1.1. Header Information. The header shall include the following:

a. Contract number

b. Calendar reporting period covered by the report

¢. Warrantor’s name

d. Repair facility address (including city, state, and zip code)



DI-SESS-81639

e. Warrantor’s Commercial and Government Entity (CAGE) code
£ Warrantor’s Department of Defense Activity Address Code (DoDAAC)

2.1.2. Warranted Item Information. The report shall include the following information for each
CLIN covered by a warranty delivered to the government during the reporting period:

CLIN-

National Stock Number (NSN)
Nomenclature (noun)
. Serial Number

o oo T

Part Number

h. Destination

i. In-service date (date when the warranted items are turned over to field users)
j—Contract-date
k. Warranty date
. Warranty length
m. Warranty end date
-n—Applicable-weapon-systemis)
o. Cumulative data of section 2.1.2 for CLIN items delivered under the contract to the
govemment from contract award to the end of the reportmg period.




DI-SESS-81639

NSN and nomenclature of the CLIN item
b. Seri ber
¢. Action taken (r
d. NSN, part number, and qu of repair parts used
¢. Cost of repair/replacement (parts an
£ Cost of failure

. Contractor reimbursements to government for warranty repair. For warranty claims
contractor for reimbursement of government costs for warranty repair during the

a

b. NSN and nomenclature

c. Government claim amount

d. Contractor reimbursement amount

e. Reason for denial of reimbursement, if applicable

f Reason for lesser amount of reimbursement than governmert
applicable

g. Status of claim

im amount, if

2.1.6, Cumulative data .Ees.pa;agzaphs-&-l-&-l.—l-.d‘, and 23y report cumulative data from-

b. Utilization dwtails. The average quantity of installed systems average operating time
(AOT) and total Operating hours (TOH).

c. Repair detail. The quansity of units returned subdivided by: exclusions (expressed
both as a quantity as well aSapercent of total units returned), non-verified failures
(expressed both as a quantity as’well as a percent of total units returned), and quantity
of warranted failures; warranty units topaired and total repair days expressed as a
quantity.

d. Performance statistics. The achieved mean tim&kgtween failures (MTBF) and average
turn-around time (TAT).

e. Program status. The number of days and operating ho ursysQntract warranty, warranty
used and warranty remaining.

2.2.2. Unit summary. Summary of the activity for each type unit [line replaceable st
(LRU)/shop replaceable unit (SRU)] as follows: '



DI-SESS-81639

o, Delivery/processing status. The number of total units delivered and units returned
ubdivided by: exclusions (expressed as both a quantity as well as a percentage of
total units returned), non-verified failures (expressed as both a quantity as well as a
percentage of total units returned), and quantity of warranted failures; quantity in
repair, quantity in secure storage, quantity shipped, quantity condemned/lost, quantity
on consigmisgent, repair man hours, and repair parts and material costs,

ctails. The average quantity of units installed and total operating hours

(TOH).
c¢. Unit cycle time. Thg logistical pipeline in average days for the following segments:
shipment to contractorgceipt, contractor receipt to storage, storage to shipment,

shipment to installation, Mgtallation to removal, and removal to shipment.

d. Unit performance. MTBF gnaranteed and achieved, TAT guaranteed and achieved.
e. Unit/detail. Historical activity O all delivered units as follows: unit serial number,
date to storage, date of material relgase order (MRO), date shipped, elapsed time
indicator (ETI) read out, configuratior code, shipping destination, date installed,

aircraft/equipment type and tail/serial nbqber, date removed, date shipped to
contractor, date received by contractor, orlginating activity, ETI reading in and RIW
repair code (i.e. warranty exclusion, non-verified failure, warranty failure).

2.2.3. Modification status summary. Each type unit (LRU/SRU) shall contain all engineering
change proposals (ECPs) submitted for reliability improvement\as follows: ECP number, date
submitted, date approved, status code (e.g. government approval, awtomatic approval,
disapproved), configuration code, production effectivity (date) and qiqntity as well as total
percent of units affected and completed.

© 2.2.4. Consignment spares inventory. A listing, indicating units (LRU/SRU)\qn consignment
(loan) to the government, including the nomenclature, serial number, and date oRgonsignment.

2.2.5. Parts consumption. An alphanumerical listing of all parts contained in the equigment
under warranty, indicating the total quantity of each part consumed during repair actions\ Data
shall include all repair actions from the warranty start date through the required report cut-of
date.

3. End of DI-SESS-81639.



